Amendment 4
RFP NNJ08239192R

CISS RFP QUESTIONS/RESPONSES


10) 
The current Hurricane possibility is going to affect our response to subject RFQ submission. Please consider an extension to the due date to compensate for the possible delay to being able to utilize computers and manpower.

The due date for Volume I - Mission Suitability, Volume III - Cost/Price, and Volume IV - Model Contract of the CISS RFP will be extended from August 7, 2008, to August 11, 2008.  Section L will be amended accordingly to reflect this change.
