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ATTACHMENT L-14, 
Pre-Priced IDIQ Task Order, ORION Project
Background:

In addition to the Mission Services requirements identified in Attachment J-1 PWS; additional services from the Contractor are required to satisfy the commitment of MAF resources that NASA has allocated to its Orion Project. The intent of this Task Order is to define and acquire those additional resources.

Basis of Estimate:

Principal activity for Orion during FY2009 at MAF is to provide Manufacturing Support for Production of the Orion Flight Vehicle. 
The scope of this Task Order is defined below but is principally associated with Manufacturing Support planning and integration and other services required to support manufacturing activities associated with the production of flight hardware.
For pressure systems, special events, port and harbor operations, general moves and hauling, and environmental services the estimated quantity of Orion work consists of:

· Inspection, certification or recertification of twenty (20) pressure vessels or pressure systems
· Three (3) special events 
· Four (4) hardware moves requiring barge transportation
· One hundred and sixty five (165) general moves around the facility
· One (1) spill or event requiring environmental response and cleanup
Period of Performance:  
February 1, 2009 to November 30, 2009
Place of Performance:

Michoud Assembly Facility, New Orleans, LA

Scope:

Provide additional services to support Orion Project.  

The Contractor shall:

Perform general operations functions to include the following:
1. WBS 1.2 Training and Certification:


Develop and provide Orion unique training or certification requirements as requested by the Orion Project in accordance with PWS Section 1.2.4.10.  


2.
WBS 3.0 - Manufacturing Support: 
a. Serve as the MSFOC PSLE (or equivalent) for Orion in the coordination of MAF manufacturing resource requirements definition, management and implementation per PWS Section 3.1.1





  

b. Maintain cognizance of Orion manufacturing operations by attending weekly or regularly scheduled Orion planning meetings  





c. Provide review support to NASA milestone reviews such as operational readiness reviews and production readiness reviews










d. Ensure Orion Project issues/concerns are addressed and if necessary communicated to the responsible MSFOC representative and the NASA COTR












e. Coordinate weekly with Orion Project scheduling personnel and integrate relevant manufacturing schedule information into the integrated manufacturing support schedule per PWS Section 3.1.2












f. Provide manufacturing and maintenance support under PWS Section 3.3 for common manufacturing areas shared by Orion and other user(s)/tenent(s)  










a. Perform manufacturing process flow planning and coordination functions between user(s)/tenent(s) in all common manufacturing areas.  













b. Perform maintenance activities on common area equipment, complex machinery, and control systems including but not limited to electrical systems, piping systems, pumps, machinery, and heating, ventilation, and air conditioning systems











c. Provide metrology/calibration support to the Orion Project as required











d. Provide machine-tool operations support in common manufacturing area tool rooms as required

3. WBS 4.7 – Pressure Systems:

It is anticipated that Orion will have a requirement for implementing and maintaining certification and in-service inspection (ISI) plans for Pressure Vessel/Systems (PV/S) assigned to the Orion Project.  The requirement will include PV/S ISI's, certifications, re-certifications for unfired PV/S, inputting schedules/inspection data into the CMMS, updating configuration control drawings and documentation to reflect findings, periodic inspections and tests, maintaining certification data packages as official quality records, performing stress analysis, performing material evaluation, performing non-destructive tests including ultrasonic, penetrate, radiographic evaluation and acoustic emission, annually reporting results of PV/S inspections, repairs, and all other data to NASA MSFC Pressure Vessel Manager.  
4. WBS 5.3 – Custodial Services: 
It is anticipated that Orion will have a requirement for custodial services within their dedicated manufacturing areas or has a need to modify the level or type of custodial services being received. 

5. WBS 5.10 - Special Events: 
It is anticipated that Orion will have a requirement for three special events (e.g. general assemblies, award presentations, project media events ground breaking, etc).  The Contractor will provide special event support that includes planning, developing, coordinating, and implementing Orion requirements for each special event.  Implementation includes but is not limited to, set up and tear down of equipment (stages, podiums, seating, tenting, etc.) and custodial services.

6. WBS 6.2 – Port and Harbor Operations:

It is anticipated that Orion will have a requirement for barge transportation services (e.g. integrating Orion hardware onto the barge and transporting from MAF to Stennis Space Center) during FY09.  These operations include providing barge support activities (e.g. cleaning, maintenance, dry docking, preparation for shipment, tug services, etc.).  






7. WBS 7.7 - General Moving and Hauling Services:

It is anticipated that Orion will have a requirement to move or haul a non-typical item (e.g. flight hardware, special tooling, special test equipment) located within or from/to their dedicated manufacturing area, office space, green space or warehouse space. In addition, it is anticipated that Orion will have a need for unique requirement to provide delivery service of materials and equipment required for Project manufacturing to include transportation to required location and tracking through the acceptance by user at time of delivery.
8. WBS – 9.6 Spill Response and Clean-Up:

Provide Spill Response and Clean-up services on an as needed basis in Orion dedicated manufacturing areas or warehouse space per PWS Section 9.6.  Spill response and clean up services will be performed after Orion hardware has been safed or moved to a safe area.  Clean-up of Orion flight hardware may be performed by the Contractor if a written request has been received from the Orion Project.
Special Instructions:

N/A
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