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     SECTION J
JSC DATA REQUIREMENTS DESCRIPTION (DRD)

(Based on JSC-STD-123)


	1.  DRD Title


	2. Date of Current Version
	3. DRL Line Item No.
	RFP/Contract No. 

	CISS Contract Phase-in Plan
	06/10/2008
	16
	NNJ09JA01C

	4.  Use (Define need for, intended use of, and/or anticipated results of data)
	5.  DRD Category:  (check one)


	Establishes how the contractor will take over the contract from the incumbent.
	 FORMCHECKBOX 

     Technical

 FORMCHECKBOX 

     Administrative

 FORMCHECKBOX 

     S&MA

	6.  References (Optional)
	7.  Interrelationships (e.g., with other DRDs) (Optional)

	
	

	8.  Preparation Information (Include complete instructions for document preparation)


Frequency of Submission:  Submit initial copies with proposal.

Distribution:  As described in the RFP.

Subsequent Revisions:  N/A.

Other Deliverables:  N/A.
Format:  Contractor format is acceptable.
Details:

Develop a phase-in plan as follows:

a.  Describe in detail the plan for maintaining continuous and efficient operations at JSC.  Provide a phase-in schedule for management items to be met.  

b.  Describe in detail your plans for initial staffing and training your personnel.

c.  Describe how you will work with incumbent contractor and NASA, including resources and interfaces expected from each to ensure an  effective transition and continuous service for the following critical functions: 

· Project Management (SOW section 1)
· Safety Engineering (SOW section 2)

· Fire protection system maintenance (SOW section 6).
· NSTC (SOW section 8)

· Test Safety (SOW section 10)  

d.  Discuss in detail your specific approach to successfully complete each item described below.  For each item, (1) provide a detailed plan, schedule and point of contact responsible for completion of each item; (2) propose objective measures that can be used to determine if the item has been achieved.  

Item 1:  Your proposed key personnel are committed to employment prior to start of contract.  

Item 2:  Your company has completed an inventory of Government furnished property, implemented an appropriate system to account for the property, and signed for accountability of the property prior to start of contract.  

Item 3:  Your company has completed all Certification and license requirements for the company and all personnel as outlined in the SOW section 1 prior to start of contract.
Item 4:  Your company has completed security clearances and badging requirements to ensure employees are cleared for access to JSC prior to start of contract.
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