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National Aeronautics and

Space Administration



Goddard Space Flight Center
Greenbelt, MD  20771
Reply to Attn of:  210.Y





TO ALL POTENTIAL OFFERORS

SUBJECT:
Request for Proposal (RFP) NNG08180412R, Landsat Data Continuity Mission (LDCM), Mission Operations Element (MOE)  

You are invited to submit a proposal for the LDCM Mission Operations Element procurement.  The primary functions of the MOE include command and control, mission planning and scheduling, trending and analysis, flight dynamics, observatory health and safety monitoring, on-board storage management and flight software management.  This procurement is being set aside for small businesses under NAICS 541512, Computer Systems Design Services with a $23M size standard.  Under the small business set aside requirements, the prime offeror shall provide at least 50% of the work needed to accomplish the contract.  The resultant contract will be a Cost plus Award Fee contract for the MOE development phase, approximately 3.5 years.  Following launch and check out of the MOE, the contract will cease to be an award fee contract but will continue as a Cost plus Fixed Fee contract for the sustaining engineering requirement of 1.5 years.  The total contract period of performance is five years.
Offerors should note that revisions to the RFP have occurred in several areas.  The changes are a result of comments received from Industry and continuing internal reviews performed by the Center.  All questions and comments received from Industry have been thoroughly evaluated and the RFP was updated as appropriate.  The following narrative highlights some of the important aspects of the RFP.  It is not intended to cover all RFP requirements, and offerors are still responsible for reviewing the entire final RFP and complying with it.

Proposals are due on March 31, 2008.  See Block 9 of the SF 33.  Offerors are reminded that a "Blackout" letter for this procurement was distributed to all GSFC personnel concurrently with the release of the Final RFP to industry.  Therefore, all communications pertaining to 
this procurement shall be directed to the Contract Specialist listed below.  All questions pertaining to the RFP shall be submitted in writing, by mail, or electronically to the Contracting Officer as soon as possible for consideration.




Ms. Michelle McIntyre




Contracting Officer



NASA GSFC




Mail Code 210.6



8800 Greenbelt Road




Greenbelt, Maryland  20771




(301) 286-7458; FAX:  (301) 286-0383



or via email at Michelle.D.McIntyre@nasa.gov

Sincerely,

Contracting Officer

Updates/Changes/Clarifications to the RFP

The solicitation/model contract has been revised to reduce the period of performance from 13.5 years to five (5) years with no options.  

Section C was revised to update Clause C.2 and to add Clause C.5.  The Cost Instructions and Attachment A, Statement of Work (SOW) was also modified to include this revision as well as other updates, modifications, and clarifications. 

Patent and Data Rights Clauses were reviewed to include additional clauses.  In addition, Patent and Data Rights Clauses were updated to reflect Federal Acquisition Circular 05-21.
The Section M  Cost Volume was revised to delete Price Evaluation Adjustment for Small Disadvantaged Businesses; and also the Mission Suitability Volume was revised to include resource management and operations readiness activities.

The MOE Mission Assurance Requirements (MAR) document was removed from the RFP package.  Mission assurance and software assurance requirements are included in the SOW.

The Draft RFP cover letter stated that a cost adjustment will be made for GOTS software.  This is incorrect.  The MOE final RFP does not contain a provision requiring cost adjustments for GOTS software.  

Section L was modified to include a limited amount of Government-provided technical support for GOTS software.  It was also modified to require the offeror to provide an overview of their software development and management approach and software quality assurance program.  Additionally, modifications were made throughout Section L to include the Cost Volume, Past Performance, and Mission Suitability. 
The MOE System Requirements Review (SRR) date has been changed from Contract Effective Date plus 30 (CED+30) days to CED+45 days.  

The Cost Application has been modified to include ODC lines for Hardware Purchase and Maintenance and Software Purchase and Maintenance in each WBS, and to include tabs for corresponding detailed backup data.  The Cost Instructions have been modified to address these modifications and to clarify costs associated with COTS, GOTS, and WBS 7.1 and 8.1.  

The SOW has been clarified to address COMSEC account responsibilities.  

The Past Performance Questionnaire has been modified to map individual past performance questions in Section IV and V against technical, schedule, and cost performance.  Section M.4 addresses the Government's technical, schedule and cost evaluation approach.  The questions themselves have not been modified.
